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05/04/2020

05/04/2020

07/20/2022

05/04/2020

Start Date :

Completion Date :

Effective Date :

Invoice Unit :

Fansteel

TDD INITIATION

MEDIUM

NoOvertime Authorized :

Priority :

Purpose :

TDD Title : Verbal Date :

Activity :

Activity Code :

Emergency Code :

FPN :

0600

Fansteel

10 Tantalum Place

Muskogee

Muskogee

74403

State :

City :

Project Address :

Project/Site Name :

SSID : Work Area :

Operable Unit :

Work Area Code :

Response / Removal

Removal Ass'mnt w/On-Site (walk,survey, or sample)

RSCounty :

OK

Performance Based :
Zip Code :

No

0.00

0.00

0.00

LOE (Hours)

$0.00

$0.00

$0.00

Amount

New Total :

This Action :

Previous Action(s) :

Authorized TDD Ceiling : 

See Schedule
Specific Elements :

See Schedule

Description of Work :

Region Specific :

CERCLIS: : Misc 2 :

TDD AmountDCN Line-IDCost 

Org. 

Site ProjectObject

Class

Program 

Element
Budget 

Org.

Approp

.

Budget / FYLine

Accounting and Appropriation Information: SFO: 

Funding 

Category 
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Fax Number :    (Signature) (Date)

Project Officer :    Will LaBombard

(Signature) (Date)

David P. RobertsonContracting Officer Representative 

(Signature) (Date)

Chanel ColbertContract Specialist:    

(Signature) (Date)

Latrice HaggertyContracting Officer :    

Phone Number :    

Branch Mail Code:    

214-665-7199

Fax Number :    

Branch Mail Code :    

Phone Number :    214-665-7363

Fax Number :    

Branch Mail Code :    

Phone Number :    

Fax Number :    

Branch Mail Code :    

214-665-3176

Other Agency Official 

(Date)(Signature) Fax Number :    

Phone Number :    

Branch Mail Code :    

Phone Number :    
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Specific Elements: Describe -existing investigations regarding on-site contamination,Brief 

OSC,Compile Existing Data,Coordinate Activities w/other Agencies(Fed,St,Loc),Evaluate Cleanup 

Measures Proposed,Evaluate Effectiveness of Scenario,Notify OSC of Recommendation,Obtain Fed & 

State Counterpart Agency Records,Organize Site Documentation Files,Prepare Draft PolRep,Prepare 

Draft Report,Prepare Graphics/Charts,Prepare Report,Research Info on Subject,Review Site 

Records/Technical Documents,Review Treatment Alternatives,Document Site Access,Prepare Maps and 

Sketches,Review Site Files

Description of Work: 1.    No field work is authorized under this TDD at this time.

2. SSID. All documents, deliverables, and correspondence shall include 06S4

3. Funding statement. The initial funding ceiling for this TDD is set at $30,000. When 

available, all TDD costs shall be invoiced against the oldest 06S4 task order funding.

4. Primary OSC: David Robertson 

5. Site is a former rare earth refining facility.  The ore used as feedstock contained trace 

amounts of the radioactive elements uranium and thorium.

6. Tier 1 response.

7. START shall include a person knowledgeable in characterization and disposal of radionuclide 

wastes as well as a person knowledgeable in construction of repositories for radionuclide 

wastes.

The Contractor Shall

1. Document site activities including photodocumentation (if required)

2. Provide GIS/mapping

3. Provide technical support to include website updates (photos, documents, and draft polreps)

4. Review historical Site documentation to identify data gaps, logistical needs, and identify 

sampling locations. 

5. Provide a detailed Removal Assessment Report that includes recommendations and cost 

comparisons, for permanent on-site disposal of radioactive isotopes and other metals, compared 

to off-site disposal of those materials. 

6. Provide cost documentation. Provide 1900s monthly

7. Prepare and plan for future sampling activities to support determination of appropriate 

disposal scenarios. 

8. Provide short, concise, updates/summaries COB every Friday or as directed by the OSC. 

9. All tasks must be consistent with the NCP.

10. Contact OSC upon receipt of this TDD for additional background information.

Deliverable(s): A final report including the recommended technique(s) for the consolidation and 

final disposal of all identified wastes at the Site. Include:

1. feasible alternatives, if any, that were considered

2. cost estimates for disposal alternatives by line item,

3. estimated duration of field portion of project, 

4. further sampling requirements (include sampling suitable to characterize wastes for on-site 

or off-site disposal), 

5. equipment requirements including any special equipment that may require advanced scheduling 

or other considerations, 

6. identify any obstacles or additional requirements necessary to accomplish removal and 

disposal (a workplan is not required at this time.  EPA will verify and select the technique to 

be used)

7. prospective disposal and recycling/continued use facilities (does not require an agreement 

at this time).  

8. the contractor shall coordinate with State and local partners to identify potential 

obstacles and identify potential partners for managing potential institutional controls in 

perpetuity. 

Deliverable(s) continued: A final report including the recommended technique(s) methods to 

increase the effectiveness and reduce cost of the existing groundwater treatment system.  

Include: 
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9. the existing groundwater treatment system, 

10. in-situ treatment of groundwater, 

11. in-situ redirection of groundwater and

12. redirection of on-site surface water to reduce groundwater contamination.

13. Cost documentation ¿ Provide 1900¿s monthly

14. Provide Website updates including:

a. Photos ¿ if necessary

b. Documents

c. Draft POLREPs (START Shall include ¿DRAFT¿ in the title block of any drafted POLREPs
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